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PROJECT DESCRIPTION 

PROJECT PERIOD 

PROJECT SCOPE 

PROGRAMMED CONSTRUCTION COST ANTICIPATED DESIGN-BUILDER PREQUALIFICATION * 

ANTICIPATED SCHEDULE ANTICIPATED PRIMARY PROFESSIONAL SERVICE * 

ANTICIPATED SECONDARY PROFESSIONAL SERVICE 
PREQUALIFICATION * 

PROJECT ATTRIBUTES 

FOR MORE INFORMATION 

* The anticipated prequalification requirements listed are
subject to change. Additional prequalification
classification(s) may be included in the RFQ and RFP.

I-94 Modernization Commercial/Industrial Demolition

Construction Manager / General Contractor (CMGC)

July 2021

Demolition of approximately 20 commercial and industrial properties and possibly additional
commercial properties in association with the I-94 modernization project in the City of Detroit.
Multiple CMGC contractors may be selected for this project, and multiple demolition packages are
anticipated to account for the various sites and acquisition schedules. Environmental risks include
asbestos containing material, HAZMAT/regulated waste, subgrade contamination, underground
storage tanks (UST’s), air monitoring during demolition, and potential remediation.

JN 130848 $15,000,000 7500-15000 G

Issue Request for Qualifications (RFQ) August 2021
Statement of Qualifications (SOQ) Due September 2021
Notification of Selection October 2021
Begin Pre-Demolition Services February 2022
Demolition TBD

N/A

N/A

DBE Goal TBD

Contact: James Ranger, MDOT Innovative

Contracting Engineer (Rangerj@michigan.gov)


